STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 49

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

10/ 29/ 03
03- 375604

03-PLA-80-1.4/2.6

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

RI P
Bl D TOTAL

22,572, 488.

23, 467, 918.

23,878, 080.

26, 158, 969.

27,282, 012.

HE11l

BI D

SUMMARY

I N PLACER COUNTY | N ROSEVI LLE FROM
2.4 KM EAST OF SQUTH ROSEVI LLE

OVERCROSSI NG TO 0. 6 KM WEST OF

ATLANTI C STREET OVERCRCSSI NG

W DEN EXI STI NG | NTERCHANGE

17. 0%

7,298, 000

22,235, 000. 00

o BERID
05 1
72 6
35 3
00 5
90 2

AMOUNT OVER

Bl DDER | NFORVATI ON

337, 488.

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 30/ 03
CONTRACT CCDE 'A '
186 CONTRACT | TEMS

FEDERAL AlD ACI M 080-3(230)E

TOTAL NUMBER OF WORKI NG DAYS

05

( NAVE/ ADDRESS/ LOCATI ON)

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507
F C 1 CONSTRUCTORS | NC

2100 GOODYEAR ROAD
BENI CI A CA 94510

M C M CONSTRUCTI ON | NC
P O BOX 620

FAX

FAX

FAX

NORTH HI GHLANDS CA 95660

STEVE P RADCS | NC
P O BOX 15128

FAX

SANTA ANA CA 92735-0128

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

FAX

925 837-5600
00700218
925 837-8387

707 742-6000
00772589
707 746-0849

916 334-1221
00286430
916 334-0562

714 835-4612
00484452
714 835-2186

925 552- 8250
00732283
925 552- 8254

360

PERCENT OVER EST 1.52



03- 375604
03- PLA-80-1
10/ 29/ 03

31, 228, 769. 48

4

GRANI TE MYERS

P O BOX 50085
WATSONVI LLE CA  95077-5085

Bl D245
PAGE 2
10/ 30/ 03

831 724-1011
00647903
FAX 831 768-4021



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 30/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AMERI CAN PI LE DRI VI NG
PLEASANTON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BLEYCO
MARTI NEZ CA

CTM
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CCRDOVA CA

D W YOUNG
ALAMO CA

E L WLLS
FRESNO CA

F D THOVAS
SACRAMENTO CA

GERCO CONTRACTI NG
AUBURN CA

LAWSON
SACRAMENTO CA

MARTI N BROTHERS
RANCHO CCRDOVA CA

CONTI NUED ON NEXT PAGE

PI LI NG DRI VI NG AND SHORI NG ( PARTI AL)

TI EBACK

ELECTRI CAL

CONCRETE BARRI ER ( PARTI AL)

STRI PI NG

M NOR CONCRETE AND UNDERGROUND ( PARTI AL)

REBAR

PAI NTI NG

SI GN STRUCTURES

MECHANI CAL

ASPHALT CONCRETE PAVI NG



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 30/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 Pl SOR FENCE
Cl TRUS HEI GATS CA

FENCE AND CABLE RAI LI NG



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 30/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

BLEYCO
CASTRO VALLEY CA

C T M CONSTRUCTI ON
RANCHO CCRDOVA CA

DRILL TECH
ANTI OCH CA

F D THOVAS
SACRAMENTO CA

M BUMGARNER
LI VERMORE CA

MARTI N BROTHERS
RANCHO CCRDOVA CA

MONTERAL MECHANI CAL
OAKLAND CA

NOR CAL CONCRETE
SUI SUN CA

PCS
FAI RFI ELD CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

CONCRETE BRI DGE BARRI ER

TUNNEL SHORI NG

PAI NTI NG

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

MECHANI CAL EQUI PMENT

M NOR CONCRETE CURB AND S| DEWALK

REI NFORCI NG STEEL

Pl CKET FENCI NG



03- 375604 Bl D245

03- PLA-80-1 PAGE 6

10/ 29/ 03 10/ 30/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAY AREA CONCRETE STAVPED CONCRETE
FREMONT CA
BAY AREA REBAR REBAR
NAPA CA
BAY CI TI ES PAVI NG EARTHWORK, PAVI NG MASONRY WALLS AND UNDERGROUND
CONCORD CA
CAL ROBBI NS ERCSI ON CONTRCL
GEORCGETOMNN CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CCRDOVA CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
F D THOVAS PAI NTI NG AND WATERPROCFI NG
SACRAMENTO CA
GERCO SI GN STRUCTURES
AUBURN CA
LAWSON MECHANI CAL BU LDI NG AND TUNNEL MECHANI CAL WORK

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
10/ 30/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MEDI NA CONSTRUCTI ON
CROVI LLE CA

VANGUARD
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

Pl CKET FENCE AND SI GNS

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA REI NFORCI NG
NAPA CA

BUMGARNER
LI VERMORE CA

CTM
RANCHO CCRDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

MARTI N BROTHERS
RANCHO CCRDOVA CA

MURPHY | NDUSTRI AL CQATI NGS
SIGNAL H LL CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

ROBI NSON PRESI GSO
SANTA FE SPRI NGS CA

CONTI NUED ON NEXT PAGE

REBAR

OVERHEAD SI GNS AND METAL BEAM GUARD RAI L

CONCRETE BARRI ER H GHWAY AND BRI DGE

STRI PI NG

BASES AND ASPHALT CONCRETE

WATERPROOFI NG

FENCI NG

PAI NTI NG



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
10/ 30/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ROYAL ELECTRIC
SACRAMENTO CA

SCHNABEL
WALNUT CREEK CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

SHORI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARl MUTH PAVEMENT NMARKI NG
SAN MATEO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

E L WLLS
FRESNO CA

ELI JAH ELECTRI C
MODESTO CA

F D THOVAS
SACRAMENTO CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

STRI PI NG

PRESTRESSI NG AND SHORI NG ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

REBAR

ELECTRI CAL

PAI NT AND WATERPROCFI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



03- 375604 Bl D245

03- PLA-80-1 PAGE 9

10/ 29/ 03 10/ 30/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MBI CONCRETE BARRI ER, METAL BEAM GUARD RAI L ( PARTI AL)

LI VERMORE CA
MBI SI GN STRUCTURE ( PARTI AL)
LI VERMORE CA
MALCCLM DRI LLI NG SHORI NG ( PARTI AL)
HAYWARD CA
STROER AND GRAFF | NC Pl LI NG
ANTI OCK CA
VI KI NG DRI LLI NG DEWATERNI N

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT DI KE AND M SCELLANECUS
LI NCOLN CA
BLEYCO | NC ELECTRI CAL
MARTI NEZ CA
C T M CONSTRUCTI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CCRDOVA CA
CONDON JOHNSON AND ASSCCI ATES | NC STRUCTURE EXCAVATI ON TUNNEL AND TEMPORARY BRI DGE ( PARTI AL)
OAKLAND CA

CONTI NUED ON NEXT PAGE



03- 375604
03- PLA-80-1
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

10/ 30/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

E L WLLS
FRESNO CA

F D THOVAS
SACRAMENTO CA

FARWEST SAFETY
LCDI CA

LAWSON MECHANI CAL
SACRAMENTO CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

OLI VEI RA FENCE
SANTA CLARA CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

SELBYS SO L EROSI ON CONTRCL
LOOM S CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

REBAR

PAI NTI NG AND WATERPROCOFI NG

CONSTRUCTI ON AND ROADSI DE SI GNS

MECHANI CAL

CONCRETE BARRI ER. METAL BEAM GUARD RAI L ( PARTI AL)

SI GN STRUCTURES

CABLE RAI LI NG

Pl CKET FENCE

EROS| ON CONTROL ( PARTI AL)

EARTH RETAI NI NG STRUCTURES



03- 375604 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 29/ 03 10/ 30/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 360 3, 500. 00 1, 260, 000. 00

3 032039 TEMPORARY BRI DGE LS LUMP SUM 400, 000. 00* 400, 000. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 10, 000. 00* 10, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 110, 000. 00* 110, 000. 00

6 031602 HYDROCARBON SAMPLI NG AND ANALYSI S LS LUVP SUM 15, 000. 00* 15, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 30, 000. 00* 30, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00

9 120120 TYPE |11 BARRI CADE EA 39 100. 00 3, 900. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 33 40. 00 1, 320. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,500 4.00 18, 000. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 120 3.00 360. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 530 40. 00 21, 200. 00
14 031603 TRAFFI C PLASTI C DRUM EA 57 200. 00 11, 400. 00
15 120300 TEMPORARY PAVEMENT MARKER EA 1, 370 4.00 5, 480. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 12, 000. 00* 12, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,270 40. 00 170, 800. 00
18 129100 TEMPORARY CRASH CUSHI ON MODULE EA 97 300. 00 29, 100. 00
19 150206 ABANDON CULVERT EA 10 1, 500. 00 15, 000. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 30. 00 690. 00
21 150668 REMOVE FLARED END SECTI ON EA 6 400. 00 2, 400. 00
22 031604 REMOVE YELLOW TRAFFI C STRI PE M 2,220 10. 00 22, 200. 00
23 031605 REMOVE WH TE TRAFFI C STRI PE M 540 3.00 1, 620. 00
24 150742 REMOVE ROADSI DE S| GN EA 56 150. 00 8, 400. 00
25 150760 REMOVE S| GN' STRUCTURE EA 1 5, 000. 00 5, 000. 00
26 150767 REMOVE BRI DGE MOUNTED S| GN EA 1 3, 000. 00 3, 000. 00
27 150805 REMOVE CULVERT M 230 125. 00 28, 750. 00
28 150820 REMOVE | NLET EA 12 750. 00 9, 000. 00
29 150821 REMOVE HEADWALL EA 1 750. 00 750. 00
30 150826 REMOVE MANHOLE EA 2 1, 000. 00 2, 000. 00
31 150829 REMOVE RETAI NI NG WALL M 34 200. 00 6, 800. 00
32 150860 REMOVE BASE AND SURFACI NG VB 700 20. 00 14, 000. 00
33 152390 RELOCATE ROADSI DE S| GN EA 12 250. 00 3, 000. 00
34 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 17, 700 2.00 35, 400. 00

(25 MM MAXI MUM)
35 (S) 031606 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 800 2.00 3, 600. 00

(50 MM MAXI MUM)



03- 375604 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 29/ 03 10/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 153210 REMOVE CONCRETE VB 230 125. 00 28, 750. 00
37 153221 REMOVE CONCRETE BARR! ER M 28 100. 00 2.800. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 70, 000. 00* 70, 000. 00
39 190101 ROADWAY EXCAVATI ON VB 38, 100 50. 00 1, 905, 000. 00
40 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 10, 000. 00* 10, 000. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 363 90. 00 122, 670. 00
42 (F) 049439 STRUCTURE EXCAVATI ON ( TUNNEL) ( TYPE D) VB 43, 600 55. 00 2,398, 000. 00
43 (F) 049440 STRUCTURE EXCAVATI ON ( TUNNEL) ( TYPE DH) VB 2, 440 65. 00 158, 600. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 5,282 25. 00 132, 050. 00
45 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 913 40. 00 36, 520. 00
46 (F) 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 2,990 110. 00 328, 900. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 903 75. 00 67, 725. 00
48 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 95 50. 00 4, 750. 00
WALL)
49 (F) 193039 STRUCTURE BACKFI LL ( TUNNEL) VB 4, 420 15. 00 66, 300. 00
50 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A MR 196 325. 00 63, 700. 00
51 (F) 197022 EARTH RETAI Nl NG STRUCTURE, LOCATI ON B MR 175 325. 00 56, 875. 00
52 (F) 200101 | MPORTED TOPSOI L VB 324 55. 00 17, 820. 00
53 (S) 200114 ROCK BLANKET MR 300 60. 00 18, 000. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 10 300. 00 3. 000. 00
55 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 400 1. 50 3, 600. 00
56 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 7,500 1. 00 7.500. 00
57 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 8 600. 00 4, 800. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 40 60. 00 2. 400. 00
59 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 340 4.00 1, 360. 00
60 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 300 3. 00 900. 00
61 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 160 125. 00 20, 000. 00
POLYETHYLENE Pl PE CONDUI T
62 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 220 125. 00 27, 500. 00
POLYETHYLENE Pl PE CONDUI T
63 220101 FI' NI SHI NG ROADVWAY LS LUVP SUM 10, 000. 00* 10, 000. 00
64 260201 CLASS 2 AGGREGATE BASE TONN 48, 800 16. 00 780, 800. 00
65 390155 ASPHALT CONCRETE ( TYPE A) TONN 16, 500 58. 00 957, 000. 00
66 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,120 65. 00 137, 800. 00
67 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 20 300. 00 6, 000. 00
REI NFORCI NG FABRI C)
68 393001 PAVEMENT REI NFORCI NG FABRI C MR 16, 500 2.00 33, 000. 00
69 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1,730 15. 00 25, 950. 00

AREA)
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03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 29/ 03 10/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 200 3. 00 600. 00
71 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 740 3. 00 2, 220. 00
72 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 080 3. 00 3, 240. 00
73 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 640 4.00 2. 560. 00
74 491007 FURNI SH PI LI NG ( CLASS 400) M 286 50. 00 14, 300. 00
75 (S) 491008 DRI VE PILE (CLASS 400) EA 32 2, 500. 00 80, 000. 00
76 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 45, 000. 00* 45, 000. 00
77 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 409 300. 00 122, 700. 00
78 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 982 700. 00 687, 400. 00
79 (F) 510056 STRUCTURAL CONCRETE, TUNNEL VB 8, 810 268. 00 2, 361, 080. 00
80 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 631 550. 00 347, 050. 00
81 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 167 600. 00 100, 200. 00
82 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 67 1, 300. 00 87, 100. 00
83 (F) 049441 ARCH TECTURAL TEXTURE MR 1, 289 80. 00 103, 120. 00
84 518051 PTFE SPHERI CAL BEARI NG EA 8 750. 00 6, 000. 00
85 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 M) M 16 700. 00 11, 200. 00
86 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 188, 600 1.25 235, 750. 00
87 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 17, 453 1.35 23, 561. 55
88 ( SF) 520109 BAR REI NFORCI NG ( TUNNEL) KG 852, 600 1. 00 852, 600. 00
89 ( SF) 049442 PERFORVED MEMBRANE WATERPROCFI NG MR 12, 060 25. 00 301, 500. 00
( TUNNEL)
90 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 3,277 7.00 22, 939. 00
W TH WALKWAY)
91 ( SF) 560204 I NSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 3,277 3. 00 9, 831. 00
W TH WALKWAY)
92 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 26, 244 5. 00 131, 220. 00
93 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 26, 244 1. 00 26, 244. 00
94 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 18 1, 500. 00 27, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
95 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 28 1, 800. 00 50, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
96 (S) 031607 ROADSI DE S| GN ( BRI DGE RAI L MOUNTED) KG 104 15. 00 1, 560. 00
97 566011 ROADSI DE SI GN - ONE POST EA 67 250. 00 16, 750. 00
98 566012 ROADSI DE S| GN - TWO POST EA 6 550. 00 3. 300. 00
99 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 26 150. 00 3, 900. 00
METHOD)
100 (S) 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE MR 72 100. 00 7, 200. 00
101 (S) 049443 PREPARI NG AND PAI NTI NG CONCRETE ( TUNNEL) LS LUMP SUM 250, 000. 00* 250, 000. 00
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03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 29/ 03 10/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
102 620904 300 MV ALTERNATI VE Pl PE CULVERT M 76 200. 00 15, 200. 00
103 620909 450 MM ALTERNATI VE Pl PE CULVERT M 760 225. 00 171, 000. 00
104 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 510 250. 00 127, 500. 00
105 620924 900 MV ALTERNATI VE Pl PE CULVERT M 38 325. 00 12, 350. 00
106 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 74 450. 00 33, 300. 00
107 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
108 (S) 049444 TUNNEL DRAI NAGE SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
109 680931 150 MM PERFORATED PLASTI C Pl PE M 220 60. 00 13, 200. 00
UNDERDRAI N
110 681066 150 MM PLASTI C Pl PE M 170 70. 00 11, 900. 00
111 681990 FILTER FABRI C Vi 380 2.00 760. 00
112 705223 525 MVl CONCRETE FLARED END SECTI ON EA 1 750. 00 750. 00
113 705334 300 MV ALTERNATI VE FLARED END SECTI ON EA 1 400. 00 400. 00
114 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 8 400. 00 3, 200. 00
115 705337 600 MVl ALTERNATI VE FLARED END SECTI ON EA 5 400. 00 2, 000. 00
116 705339 900 MV ALTERNATI VE FLARED END SECTI ON EA 2 600. 00 1, 200. 00
117 705340 1050 MM ALTERNATI VE FLARED END SECTI ON EA 2 750. 00 1, 500. 00
118 707051 DRAI NAGE MANHOLE EA 10 2, 500. 00 25, 000. 00
119 721009 ROCK SLOPE PROTECTI ON VB 14 200. 00 2, 800. 00
(FACI NG, METHOD B)
120 729010 ROCK SLOPE PROTECTI ON FABRI C MR 37 5. 00 185. 00
121 731502 M NOR CONCRETE (M SCELLANEOUS VB 480 400. 00 192, 000. 00
CONSTRUCTI ON)
122 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 1, 280 50. 00 64, 000. 00
123 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 50, 000. 00* 50, 000. 00
124 (S) 741001 PUMPI NG PLANT ELECTRI CAL EQUI PMENT LS LUMP SUM 50, 000. 00* 50, 000. 00
125 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 7,550 4.00 30, 200. 00
126 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 700 7.00 4, 900. 00
127 ( SF) 049445 M SCELLANEOUS METAL ( TUNNEL) KG 400 20. 00 8, 000. 00
128 ( SF) 750520 PUMPI NG PLANT METAL WORK KG 2,940 8. 00 23, 520. 00
129 (SF) 800711 PI CKET FENCI NG M 370 225. 00 83, 250. 00
130 (S) 810116 SURVEY MONUMENT ( TYPE D) EA 8 500. 00 4, 000. 00
131 031608 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 22 35. 00 770. 00
132 820107 DELI NEATOR ( CLASS 1) EA 120 40. 00 4, 800. 00
133 031609 DELI NEATOR ( CLASS 1, SURFACE MOUNTED) EA 15 50. 00 750. 00
134 031610 HI GHWAY POST MARKER EA 4 50. 00 200. 00
135 820141 OBJECT MARKER ( TYPE K- 1) EA 6 50. 00 300. 00
136 820151 OBJECT MARKER ( TYPE L-1) EA 2 50. 00 100. 00
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03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
10/ 29/ 03 10/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
137 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 780 60. 00 46, 800. 00
138 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 289 325. 00 93, 925. 00
139 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 53 65. 00 3, 445. 00
140 839402 CONCRETE BARRI ER ( SPECI AL) M 96 500. 00 48, 000. 00
141 ( SF) 839521 CABLE RAI LI NG M 898 50. 00 44, 900. 00
142 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 9 3, 000. 00 27, 000. 00
143 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
144 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 600. 00 4, 200. 00
145 (S) 839603 CRASH CUSHI ON ( ADI EM EA 3 15, 000. 00 45, 000. 00
146 839704 CONCRETE BARRI ER ( TYPE 60D) M 44 160. 00 7. 040. 00
147 031611 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 270 350. 00 94, 500. 00
148 839705 CONCRETE BARRI ER ( TYPE 60E) M 28 500. 00 14, 000. 00
149 (F) 049446 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 169 150. 00 25, 350. 00
150 (F) 049447 CONCRETE BARRI ER ( TYPE 60D) MODI FI ED) M 294 120. 00 35, 280. 00
151 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 187 325. 00 60, 775. 00
152 (F) 839717 CONCRETE BARRI ER ( TYPE 732  MODI FI ED) M 145 200. 00 29, 000. 00
153 (F) 049448 CONCRETE BARRI ER ( TYPE 742) M 165 200. 00 33, 000. 00
154 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 310 40. 00 12, 400. 00
155 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 100 . 80 8, 880. 00
156 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,300 2.00 4, 600. 00
157 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.00 480. 00
(BROKEN 3.66 M- 0.92 M
158 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 200 . 60 1, 320. 00
(BROKEN 10.98 M- 3.66 M
159 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 810 .75 607. 50
(BROKEN 5.18 M- 2.14 M
160 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 800 2.00 5, 600. 00
161 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 810 3.50 6. 335. 00
162 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 175, 000. 00* 175, 000. 00
163 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 150, 000. 00* 150, 000. 00
164 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUVP SUM 175, 000. 00* 175, 000. 00
165 (S) 049449 ELECTRI CAL WORK ( OPERATI ONS BUI LDI NG LS LUMP SUM 1, 250, 000. 00* 1, 250, 000. 00
AND TUNNEL)
166 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 1)
167 (S) 860552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00
( LOCATI ON 2)
168 (S) 860553 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 125, 000. 00* 125, 000. 00

(LOCATI ON 3)
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03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
10/ 29/ 03 10/ 30/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

169 (S) 860554 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 90, 000. 00* 90, 000. 00
( LOCATI ON 4)

170 (S) 860555 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 70, 000. 00* 70, 000. 00
( LOCATI ON 5)

171 (S) 860556 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 70, 000. 00* 70, 000. 00
( LOCATI ON 6)

172 (S) 860557 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 7)

173 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUVP SUM 75, 000. 00* 75, 000. 00

174 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUVP SUM 70, 000. 00* 70, 000. 00

175 (S) 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUVP SUM 125, 000. 00* 125, 000. 00

176 (S) 031612 REMOVE EXI STI NG SI GNAL EQUI PNENT LS LUVP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 1)

177 (S) 031613 REMOVE EXI STI NG SI GNAL EQUI PNENT LS LUVP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 2)

178 (S) 031614 WATER SUPPLY SYSTEM LS LUVP SUM 50, 000. 00* 50, 000. 00

179 (S) 049450 MECHANI CAL WORK ( OPERATI ONS BUI LDI NG LS LUVP SUM 200, 000. 00* 200, 000. 00
AND TUNNEL)

180 049451 OPERATI ONS BUI LDI NG LS LUVP SUM 150, 000. 00* 150, 000. 00

181 049452 HI NGED DOORS AND HARDWARE LS LUVP SUM 5, 000. 00* 5, 000. 00

182 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00

183 031986 600 MM TO 525 MM REI NFORCED CONCRETE EA 1 500. 00 500. 00
ECCENTRI C REDUCER

184 150221 ABANDON | NLET EA 2 500. 00 1, 000. 00

185 698162 450 MM ALTERNATI VE Pl PE DOWKNDRAI N M 7 250. 00 1, 750. 00

186 999990 MOBI LI ZATI ON LS LUMP SUM 2, 200, 000. 00* 2,200, 000. 00

TOTAL 22,572, 488. 05
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03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
10/ 29/ 03 10/ 30/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 7, 000. 00* 7000. 00 3, 000. 00* 3000. 00 10, 000. 00~ 10000. 00 8, 000. 00~ 8000. 00

2 3, 000. 00 1080000. 00 3, 500. 00 1260000. 00 4, 500. 00 1620000. 00 5, 000. 00 1800000. 00

3 1, 100, 000. 00* 1100000. 00 400, 000. 00~ 400000. 00 590, 000. 00* 590000. 00 800, 000. 00* 800000. 00

4 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00

5 80, 000. 00* 80000. 00 50, 000. 00* 50000. 00 90, 000. 00* 90000. 00 20, 000. 00* 20000. 00

6 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00 8, 000. 00* 8000. 00 2, 000. 00* 2000. 00

7 19, 000. 00* 19000. 00 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 10, 000. 00* 10000. 00

8 180, 000. 00* 180000. 00 50, 000. 00* 50000. 00 220, 000. 00* 220000. 00 50, 000. 00* 50000. 00

9 70. 00 2730. 00 100. 00 3900. 00 200. 00 7800. 00 60. 00 2340. 00
10 22.00 726. 00 22.00 726. 00 22.00 726. 00 30. 00 990. 00
11 3.30 14850. 00 3.30 14850. 00 4.00 18000. 00 3.00 13500. 00
12 1.65 198. 00 1.65 198. 00 3.00 360. 00 2.00 240. 00
13 23.00 12190. 00 15. 00 7950. 00 20. 00 10600. 00 30. 00 15900. 00
14 45. 00 2565. 00 100. 00 5700. 00 100. 00 5700. 00 150. 00 8550. 00
15 3.00 4110. 00 3.00 4110. 00 3.00 4110. 00 2.00 2740. 00
16 30, 000. 00* 30000. 00 6, 000. 00* 6000. 00 28, 000. 00* 28000. 00 5, 000. 00* 5000. 00
17 28. 00 119560. 00 30. 00 128100. 00 33.00 140910. 00 40. 00 170800. 00
18 520. 00 50440. 00 400. 00 38800. 00 175. 00 16975. 00 250. 00 24250. 00
19 2,658. 00 26580. 00 2,000. 00 20000. 00 550. 00 5500. 00 500. 00 5000. 00
20 57. 00 1311. 00 30. 00 690. 00 45. 00 1035. 00 50. 00 1150. 00
21 1, 588. 00 9528. 00 100. 00 600. 00 325. 00 1950. 00 300. 00 1800. 00
22 4.90 10878. 00 4.90 10878. 00 3.30 7326. 00 2.00 4440. 00
23 3.25 1755. 00 3.25 1755. 00 1.35 729. 00 1.00 540. 00
24 60. 00 3360. 00 100. 00 5600. 00 75. 00 4200. 00 200. 00 11200. 00
25 2,000. 00 2000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 5, 000. 00 5000. 00
26 3, 000. 00 3000. 00 2, 000. 00 2000. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00
27 180. 00 41400. 00 60. 00 13800. 00 70. 00 16100. 00 80. 00 18400. 00
28 2,100. 00 25200. 00 400. 00 4800. 00 975. 00 11700. 00 500. 00 6000. 00
29 2,300. 00 2300. 00 300. 00 300. 00 900. 00 900. 00 1, 000. 00 1000. 00
30 2,200. 00 4400. 00 500. 00 1000. 00 1, 000. 00 2000. 00 500. 00 1000. 00
31 140. 00 4760. 00 140. 00 4760. 00 150. 00 5100. 00 500. 00 17000. 00
32 10. 00 7000. 00 17.00 11900. 00 20. 00 14000. 00 40. 00 28000. 00
33 170. 00 2040. 00 250. 00 3000. 00 100. 00 1200. 00 150. 00 1800. 00
34 2.00 35400. 00 2.75 48675. 00 2.50 44250. 00 5. 00 88500. 00
35 18. 65 33570. 00 4.25 7650. 00 7.00 12600. 00 6. 00 10800. 00
36 216. 00 49680. 00 30. 00 6900. 00 62. 00 14260. 00 120. 00 27600. 00
37 90. 00 2520. 00 130. 00 3640. 00 65. 00 1820. 00 150. 00 4200. 00
38 70, 000. 00* 70000. 00 70, 000. 00* 70000. 00 70, 000. 00* 70000. 00 70, 000. 00* 70000. 00
39 15. 00 571500. 00 16. 25 619125. 00 14. 00 533400. 00 20. 00 762000. 00
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03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
10/ 29/ 03 10/ 30/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00 5, 000. 00~ 5000. 00
41 80. 00 109040. 00 40. 00 54520. 00 65. 00 88595. 00 100. 00 136300. 00
42 62. 00 2703200. 00 60. 00 2616000. 00 89. 00 3880400. 00 80. 00 3488000. 00
43 10. 00 24400. 00 100. 00 244000. 00 26. 00 63440. 00 160. 00 390400. 00
44 30. 00 158460. 00 15. 00 79230. 00 31.00 163742. 00 40. 00 211280. 00
45 25. 00 22825. 00 20. 00 18260. 00 67. 00 61171. 00 40. 00 36520. 00
46 130. 00 388700. 00 110. 00 328900. 00 95. 00 284050. 00 80. 00 239200. 00
47 85. 00 76755. 00 20. 00 18060. 00 145. 00 130935. 00 70. 00 63210. 00
48 160. 00 15200. 00 50. 00 4750. 00 75. 00 7125. 00 70. 00 6650. 00
49 30. 00 132600. 00 20. 00 88400. 00 119. 00 525980. 00 70. 00 309400. 00
50 490. 00 96040. 00 500. 00 98000. 00 610. 00 119560. 00 740. 00 145040. 00
51 490. 00 85750. 00 600. 00 105000. 00 450. 00 78750. 00 740. 00 129500. 00
52 100. 00 32400. 00 70. 00 22680. 00 111. 00 35964. 00 30. 00 9720. 00
53 196. 00 58800. 00 120. 00 36000. 00 80. 00 24000. 00 8.00 2400. 00
54 350. 00 3500. 00 350. 00 3500. 00 500. 00 5000. 00 200. 00 2000. 00
55 .50 1200. 00 .50 1200. 00 . 60 1440. 00 2.00 4800. 00
56 .50 3750. 00 .50 3750. 00 . 60 4500. 00 1.00 7500. 00
57 400. 00 3200. 00 250. 00 2000. 00 500. 00 4000. 00 500. 00 4000. 00
58 12.50 500. 00 33.00 1320. 00 100. 00 4000. 00 70. 00 2800. 00
59 .70 238.00 1.00 340. 00 3.00 1020. 00 5. 00 1700. 00
60 1.50 450. 00 1.00 300. 00 2.00 600. 00 1.00 300. 00
61 127. 00 20320. 00 60. 00 9600. 00 62. 00 9920. 00 70. 00 11200. 00
62 133. 00 29260. 00 70. 00 15400. 00 60. 00 13200. 00 80. 00 17600. 00
63 30, 000. 00* 30000. 00 1.00* 1.00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
64 16. 70 814960. 00 18. 50 902800. 00 19. 00 927200. 00 20. 00 976000. 00
65 58. 46 964590. 00 52.50 866250. 00 58. 00 957000. 00 60. 00 990000. 00
66 104. 00 220480. 00 70. 50 149460. 00 100. 00 212000. 00 75. 00 159000. 00
67 21.00 420. 00 510. 00 10200. 00 100. 00 2000. 00 700. 00 14000. 00
68 1.88 31020. 00 2.50 41250. 00 2.50 41250. 00 1.00 16500. 00
69 31.00 53630. 00 33.00 57090. 00 30. 00 51900. 00 10. 00 17300. 00
70 2.27 454. 00 2.30 460. 00 6. 50 1300. 00 5.00 1000. 00
71 2.27 1679. 80 2.30 1702. 00 6.50 4810. 00 5. 00 3700. 00
72 2.27 2451. 60 2.30 2484. 00 6. 50 7020. 00 5.00 5400. 00
73 2.27 1452. 80 2.30 1472. 00 6. 50 4160. 00 5. 00 3200. 00
74 45. 00 12870. 00 40. 00 11440. 00 100. 00 28600. 00 50. 00 14300. 00
75 1, 500. 00 48000. 00 1, 000. 00 32000. 00 1,225.00 39200. 00 1, 000. 00 32000. 00
76 85, 000. 00* 85000. 00 60, 000. 00* 60000. 00 75, 000. 00* 75000. 00 30, 000. 00* 30000. 00
77 200. 00 81800. 00 250. 00 102250. 00 300. 00 122700. 00 300. 00 122700. 00
78 625. 00 613750. 00 550. 00 540100. 00 530. 00 520460. 00 700. 00 687400. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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180.

600.

100.

10.

430, 000.
378.

182.

271.

541.

384.

250, 000.
56.

56.

17.

2, 800.
2, 150.
1, 000.
1, 600.
4, 000.
2, 500.

2643000.
227160.
73480.
123950.
161125.
32000.
6720.
254610.
40840.
954912.
494460.
22939.
13108.
157464.
26244.
14400.
33600.
1144.
12060.
3600.
2600.
720.
430000.
28728.
138320.
138210.
20558.
28416.

0.
250000.
12320.
9520.
6460.
2800.
2150.
8000.
8000.
8000.
5000.

SUMMAR

250,

50,

Y

750.
800.

10.
250.
450.
100.
100.
000.
170.
190.
200.
250.
300.

000.
120.
80.

400.
70.
75.

113.

507.

620.

OF

RE MA I

5858650.
283950.
41750.
53600.
116010.
16000.
2400.
264040.
39269.
895230.
422100.
16385.
6554.
118098.
13122.
13500.
22400.
1040.
16750.
2700.
2600.
7200.
250000.
12920.
144400.
102000.
9500.
22200.
0.
50000.
26400.
13600.
380.
400.
70.

600.
565.
1014.
1240.

NI NG B

370,

33,

| DDERS
FOURTH
AMOUNT

360. 00 3171600.
495. 00 312345.
430. 00 71810.
350. 00 90450.
90. 00 116010.
600. 00 20800.
600. 00 9600.
1.34 252724.
3.00 52359.
1.10 937860.
45. 00 542700.
4.00 13108.
2.00 6554.
5. 00 131220.
.50 13122.
750. 00 13500.
900. 00 25200.
10. 00 1040.
150. 00 10050.
250. 00 1500.
100. 00 2600.
60. 00 4320.
000. 00* 370000.
150. 00 11400.
152. 00 115520.
250. 00 127500.
250. 00 9500.
400. 00 29600.
. 00* 0.
000. 00* 33000.
48. 00 10560.
47.00 7990.
1.00 380.
800. 00 800.
250. 00 250.
300. 00 2400.
700. 00 3500.
600. 00 1200.
800. 00 1600.

Bl D245
PAGE 19
10/ 30/ 03
FI FTH
Bl D AMOUNT
500. 00 4405000.
700. 00 441700.
400. 00 66800.
1, 200. 00 80400.
100. 00 128900.
2, 000. 00 16000.
400. 00 6400.
1.50 282900.
1.30 22688.
1.10 937860.
20. 00 241200.
5. 00 16385.
5.00 16385.
5. 00 131220.
2.00 52488.
1, 000. 00 18000.
1, 200. 00 33600.
3.00 312.
200. 00 13400.
300. 00 1800.
150. 00 3900.
10. 00 720.
200, 000. 00* 200000.
150. 00 11400.
180. 00 136800.
200. 00 102000.
300. 00 11400.
400. 00 29600.
. 00* 0.
80, 000. 00* 80000.
100. 00 22000.
60. 00 10200.
1.00 380.
200. 00 200.
400. 00 400.
500. 00 4000.
550. 00 2750.
700. 00 1400.
1, 000. 00 2000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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75,
100,

370.
128.
425.

30.
700.
815.
600.
000.
200.
440.
470.
165.
150.
210.
220.
210.

45.

1850.
264000.
179200.

75000.
100000.
30200.
7000.
6800.
29400.
142450.
16000.
2200.
3960.
600.
160.
240.
80.
45240.
106930.
6784.
40800.
26940.
24300.
3630.
4200.
54000.

8800.

118800.
13160.
27885.
44100.
39270.
31900.
34650.
13950.
22200.

9200.

SUMMAR

Y

180.
130.
500.

30.
500.
800.
500.
000.
250.
200.
400.
100.

90.
120.
122.
140.

45.

OF

. 00*
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00

RE MA I

29.
264000.
102400.

70000.
70000.
18875.
3500.
2000.
14700.
74000.
4000.
550.
6000.
1125.
140.
180.
70.
54600.
52020.
6890.
48000.
26940.
22500.
3600.
3500.
54000.
11000.
54000.
11200.
16900.
26460.
22440.
17690.
23100.
13950.
22200.
9200.

NI NG

10,

| DDERS
FOURTH
AMOUNT
250. 00 22500
650. 00 9100.
3.00 111.
442.00 212160.
93. 00 119040.
000. 00* 103000.
000. 00* 12000.
4.00 30200.
21.00 14700.
25. 00 10000.
11. 00 32340.
390. 00 144300.
350. 00 2800.
15. 00 330.
25.00 3000.
25. 00 375.
50. 00 200.
150. 00 900.
150. 00 300.
63. 00 49140.
300. 00 86700.
100. 00 5300.
255. 00 24480.
48. 00 43104.
800. 00 25200.
000. 00 4000.
750. 00 5250.
000. 00 30000.
100. 00 4400.
345. 00 93150.
550. 00 15400.
100. 00 16900.
147. 00 43218.
180. 00 33660.
183. 00 26535.
195. 00 32175.
46. 00 14260.
1.20 13320.
1.50 3450.

Bl D245
PAGE 20
10/ 30/ 03
FI FTH
AMOUNT
500. 00 15000
300. 00 4200.
2.00 74.
400. 00 192000.
60. 00 76800.
000. 00* 40000.
000. 00* 100000.
5. 00 37750.
10. 00 7000.
10. 00 4000.
10. 00 29400.
350. 00 129500.
500. 00 4000.
150. 00 3300.
40. 00 4800.
50. 00 750.
100. 00 400.
100. 00 600.
150. 00 300.
100. 00 78000.
220. 00 63580.
170. 00 9010.
250. 00 24000.
80. 00 71840.
000. 00 27000.
500. 00 5000.
800. 00 5600.
000. 00 42000.
140. 00 6160.
160. 00 43200.
180. 00 5040.
180. 00 30420.
200. 00 58800.
160. 00 29920.
260. 00 37700.
260. 00 42900.
30. 00 9300.
1.00 11100.
1.00 2300.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185

186
TOT

03- 375604

03- PLA-80-1

10/ 29/ 03

210, 000.
210, 000.
180, 000.
1, 227, 000.
70, 000.
80, 000.
110, 000.
70, 000.
70, 000.
65, 000.
50, 000.
100, 000.
70, 000.
171, 000.
15, 000.
15, 000.
200, 000.
255, 000.
240, 000.
7, 000.

3, 500.

2, 500.
180.

1, 500, 000.

WNRERERE

00*

5882.
210000.
210000.
180000.

1227000.
70000.
80000.

110000.
70000.
70000.
65000.
50000.
100000.
70000.
171000.
15000.
15000.
200000.
255000.
240000.
7000.

0.

3500.

5000.

1260.

1500000.

00

23,467,918.72

SUMMARY

WNERERE

120, 000.
120, 000.
100, 000.
1, 000, 000.
50, 000.
60, 000.
70, 000.
40, 000.
40, 000.
35, 000.
30, 000.
70, 000.
40, 000.
100, 000.
10, 000.
10, 000.
100, 000.
150, 000.
120, 000.
7, 500.

. 00*

700.
500.
140.
2,189, 603.

OF

00*
00*
00*
00*
00*
00*

00
00
00
00*

23,878, 080. 35

RE MA I

5882.
120000.
120000.
100000.

1000000.
50000.
60000.
70000.
40000.
40000.
35000.
30000.
70000.
40000.

100000.
10000.
10000.
100000.
150000.
120000.
7500.
0.

700.
1000.
980.
2189603.

NI NG BI DDERS

130, 000.
145, 000.
115, 000.
1, 765, 000.
30, 000.
50, 000.
112, 000.
76, 000.
65, 000.
62, 000.
30, 000.
90, 000.
66, 000.
195, 000.
15, 000.
10, 000.
200, 000.
220, 000.
220, 000.
15, 000.

350.

1, 000.
200.
2,600, 000.

00*

7240.
130000.
145000.
115000.

1765000.
30000.
50000.

112000.
76000.
65000.
62000.
30000.
90000.
66000.
195000.
15000.
10000.
200000.
220000.
220000.
15000.
0.

350.

2000.

1400.

2600000.

26, 158, 969. 00

Bl D245
PAGE 21
10/ 30/ 03
FI FTH

Bl D AMOUNT
2.00 480
1.00 2200
1.00 810
2.00 5600.
3.00 5430.

200, 000. 00* 200000.

200, 000. 00* 200000.
200, 000. 00* 200000.
1, 600, 000. 00~ 1600000.
70, 000. 00* 70000.
80, 000. 00* 80000.
110, 000. 00* 110000.
70, 000. 00* 70000.
70, 000. 00* 70000.
50, 000. 00* 50000.
50, 000. 00* 50000.
100, 000. 00* 100000.
70, 000. 00* 70000.
170, 000. 00* 170000.
20, 000. 00* 20000.
10, 000. 00* 10000.

130, 000. 00* 130000.
150, 000. 00* 150000.

100, 000. 00* 100000.
2, 000. 00~ 2000.

. 00* 0.

1, 000. 00 1000.
500. 00 1000.
200. 00 1400.

2, 700, 000. 00* 2700000.

27,282,012. 90
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10/ 29/ 03 10/ 30/ 03
| TEM SI XTH
BI D AMOUNT

1 10, 000. 00* 10000. 00

2 5, 600. 00 2016000. 00

3 650, 000. 00* 650000. 00

4 10, 000. 00* 10000. 00

5 85, 000. 00* 85000. 00

6 25, 000. 00* 25000. 00

7 25, 000. 00* 25000. 00

8 180, 000. 00* 180000. 00

9 40. 00 1560. 00
10 32.00 1056. 00
11 3.30 14850. 00
12 2.00 240. 00
13 15. 00 7950. 00
14 80. 00 4560. 00
15 3.00 4110. 00
16 11, 200. 00* 11200. 00
17 65. 00 277550. 00
18 350. 00 33950. 00
19 1, 090. 00 10900. 00
20 50. 00 1150. 00
21 394. 00 2364. 00
22 4.90 10878. 00
23 2.50 1350. 00
24 60. 00 3360. 00
25 22,000. 00 22000. 00
26 3, 000. 00 3000. 00
27 53. 00 12190. 00
28 500. 00 6000. 00
29 1, 000. 00 1000. 00
30 550. 00 1100. 00
31 44.00 1496. 00
32 27.00 18900. 00
33 170. 00 2040. 00
34 5. 00 88500. 00
35 12.50 22500. 00
36 80. 00 18400. 00
37 108. 00 3024. 00
38 70, 000. 00* 70000. 00
39 25.00 952500. 00




03- 375604 Bl D245
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10/ 29/ 03 10/ 30/ 03
| TEM SI XTH
BI D AMOUNT

40 10, 000. 00* 10000. 00
41 55. 00 74965. 00
42 157. 50 6867000. 00
43 223.00 544120. 00
44 14.50 76589. 00
45 93. 00 84909. 00
46 85. 00 254150. 00
47 269. 00 242907. 00
48 120. 00 11400. 00
49 30. 00 132600. 00
50 650. 00 127400. 00
51 650. 00 113750. 00
52 75. 00 24300. 00
53 165. 00 49500. 00
54 400. 00 4000. 00
55 .75 1800. 00
56 .60 4500. 00
57 250. 00 2000. 00
58 10. 00 400. 00
59 1.30 442.00
60 1.30 390. 00
61 81.50 13040. 00
62 86. 00 18920. 00
63 25, 000. 00* 25000. 00
64 23.00 1122400. 00
65 58. 00 957000. 00
66 68. 00 144160. 00
67 1.00 20. 00
68 1.50 24750. 00
69 32.00 55360. 00
70 3.95 790. 00
71 3.95 2923. 00
72 3.95 4266. 00
73 3.95 2528. 00
74 75. 00 21450. 00
75 1, 500. 00 48000. 00
76 65, 000. 00* 65000. 00
77 300. 00 122700. 00
78 500. 00 491000. 00
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10/ 29/ 03 10/ 30/ 03
| TEM SI XTH
BI D AMOUNT

79 344. 00 3030640. 00
80 400. 00 252400. 00
81 550. 00 91850. 00
82 1, 300. 00 87100. 00
83 190. 00 244910. 00
84 1, 500. 00 12000. 00
85 500. 00 8000. 00
86 1.25 235750. 00
87 1.20 20943. 60
88 1.13 963438. 00
89 45. 00 542700. 00
90 6. 50 21300. 50
91 3.50 11469. 50
92 4.85 127283. 40
93 .42 11022. 48
94 860. 00 15480. 00
95 830. 00 23240. 00
96 25. 00 2600. 00
97 200. 00 13400. 00
98 600. 00 3600. 00
99 100. 00 2600. 00
100 100. 00 7200. 00
101 375, 000. 00* 375000. 00
102 520. 00 39520. 00
103 250. 00 190000. 00
104 300. 00 153000. 00
105 400. 00 15200. 00
106 500. 00 37000. 00
107 . 00* 0. 00
108 42, 300. 00* 42300. 00
109 75. 00 16500. 00
110 80. 00 13600. 00
111 5.00 1900. 00
112 600. 00 600. 00
113 600. 00 600. 00
114 550. 00 4400. 00
115 575. 00 2875. 00
116 600. 00 1200. 00
117 600. 00 1200. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

03- 375604

03- PLA-80-1

10/ 29/ 03

70,
41,

. 00*
. 00*
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
300.
.00
560.

40.
500.
200.
750.
200.
190.
540.
610.
200.
105.
195.
185.
210.

45.
.00
.00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

1480.
288000.
179200.

70000.
41000.
18875.
7000.
400.
26460.
142450.
4000.
550.
3960.
600.
160.
240.
80.
55380.
86700.
4240.
53760.
35920.
22500.
4400.
5250.
42600.

8360.

145800.
17080.
33800.
30870.
36465.
26825.
34650.
13950.
22200.

9200.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185

186
TOT

03- 375604

03- PLA-80-1

10/ 29/ 03

140, 000.
135, 000.
145, 000.
1, 680, 000.
27, 000.
65, 000.
150, 000.
115, 000.
70, 000.
60, 000.
23, 000.
70, 000.
62, 000.
180, 000.
7, 000.
7, 000.
220, 000.
260, 000.
291, 000.
5, 000.

. 00*

1, 800.
1, 100.
250.

3, 000, 000.

WNRERERE

00*
00*
00*
00*

00
00
00
00*

6335.
140000.
135000.
145000.

1680000.
27000.
65000.

150000.
115000.
70000.
60000.
23000.
70000.
62000.
180000.

7000.

7000.
220000.
260000.
291000.

5000.

0.

1800.

2200.

1750.

3000000.

31, 228, 769. 48

SUMMARY
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